5.2
SPECIFIC ISSP STOWAGE ENGINEERING TASKS

The contractor shall perform specific stowage engineering tasks in support of the International Space Station Program (ISSP), in addition to the generic stowage engineering tasks.

Specifically, the contractor shall:

· Manage on-orbit stowage planning and documentation of on-orbit stowage configurations and allocation requirements.

· Provide resource management of stowage accommodations (Cargo Transfer Bags, M-Bags and dividers), for all flights by maintaining a record of inventory, coordinating usage and coordinating the transfer to packing locations as they are required.

· Provide analysis of the mission-unique power, data, and video plug-in plans for the on-orbit ISS internal environment and develop cable routing diagrams.  Support real-time ISS operations with assessments and recommendations to Flight Control Team (FCT) for plug-in of equipment and cable routing.

· Provide analytical and management support for the evaluation of the internal volume configuration and external allocable stowage volume of ISS.   Track compliance with requirements and provide recommendations for resolution of issues across increments during tactical timeframes. The period of performance for this task shall be limited to 5/1/2003 through 12/31/2003, or prior to the stipulated end date if the contractor is redirected by NASA to resume the normal launch schedule. 

