NAS 9-98100

Consolidated Space Operations Contract

SECTION F

DELIVERIES OR PERFORMANCE
F.1
LISTING OF CLAUSES INCORPORATED BY REFERENCE

NOTICE:  The following solicitation provisions and/or contract clauses pertinent to this section are hereby incorporated by reference:

 I.  FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)


CLAUSE


NUMBER
  DATE

TITLE

52.242-15
AUG 1989
STOP-WORK ORDER (ALT. I) (APR 1984)


52.247-29  
JUN 1988 
F.O.B. ORIGIN


52.247-55
APR 1984
F.O.B. POINT FOR DELIVERY OF




GOVERNMENT-FURNISHED PROPERTY


52.247-65
JAN 1991
F.O.B. ORIGIN, PREPAID FREIGHT - 



SMALL PACKAGE SHIPMENTS

II.  NASA FEDERAL ACQUISITION REGULATION SUPPLEMENT 

      (48 CFR CHAPTER 18)


There are no NASA by-reference clauses in this section.

F.2
COMPLETION OF WORK (JSC 52.212-95) (SEP 1988)

All work required under this contract, including all term form level-of-effort work and submission 

of all reports, shall be completed on or before December 31, 2003.  

(End of clause)

F.3
PLACE OF PERFORMANCE
The principal places of performance for this effort are NASA's Johnson Space Center (including White Sands Test Facility and Ellington Field), Marshall Space Flight Center, Goddard Space Flight Center (including White Sands Test Facility, , Merritt Island/Ponce DeLeon tracking station, Wallops Island Flight Facility, McMurdo Ground Station, Poker Flats Research Range, Guam Remote Ground Terminal, EDOS Data Archive Facility), Jet Propulsion Laboratory (including Goldstone Deep Space Communications Complex and Network Operations Control Center), Kennedy Space Center, and any other facilities necessary to perform the effort defined in Attachment J-1, Statement of Work.

(End of clause)

F.4, OPTION FOR ADDITIONAL EFFORT REQUIRED DURING CONTRACT PERFORMANCE
OPTION 1

Extension of Period of Performance (DEVIATION to FAR Subpart 17.1)

The Government may require the Contractor to continue to perform services under this contract.  

The Contracting Officer may exercise this option by issuance of a unilateral contract modification 30 calendar days or more before the end of the completion date set forth in Section F. The Contracting Officer will notify the contractor 60 calendar days or more before the end of the completion date set forth in Section F, if Option 1 is exercised.  Should the option be exercised, the resultant contract will include all terms and conditions of the basic contract as it exists immediately prior to the exercise of the option, except for the following changes:

A. B.1, entitled "Estimated Cost and Award Fee" shall be modified to reflect the addition of $1,293,247,964 to the estimated cost and $102,430,824 to the maximum award fee (excluding the lookback fee) and $25,457,907 to the maximum available lookback fee. 

B.
F.2, entitled "Completion of Work" shall be modified to extend the ending date of the contract to December 31, 2008.

C.
H.16, entitled “Level-Of-Effort (Cost),” shall be modified by increasing the total direct labor man-hours (including overtime) by 4,051,545.

OPTION 2A (To be effective 2/1/01 - 12/31/03)

Kennedy Space Center (KSC) Effort - Expendable Launch Vehicle (ELV) Telemetry Station
The Government may require the contractor to perform CSOC services for the KSC ELV Telemetry Station under this contract.  The Contracting Officer may exercise this option by issuance of a unilateral contract modification 30 calendar days or more prior to February 1, 2001.  Should this option be exercised, the resultant contract will include all terms and conditions of the basic contract as it exists prior to exercise of the option except for the following changes:

A.
B.1, entitled “Estimated Cost and Award Fee,” shall be modified to reflect an addition of $11,572,567 to the estimated cost and $ of $1,156,952 to the maximum award fee.

B.
FSAs B.2.5 and B.4.2.6-B shall be added to the contract.  VAFB ELV Telemetry support to begin on 2/1/01; KSC ELV Telemetry support to begin on 1/1/02.

C.
H.16, entitled “Level of Effort (Cost),” shall be modified by increasing the total direct labor 
man-hours (including overtime) by 19,840.

OPTION 2B (To be effective 1/1/04 - 12/31/08)

Kennedy Space Center (KSC) Effort - Expendable Launch Vehicle (ELV) Telemetry Station
The Government may require the contractor to perform CSOC services for the KSC ELV Telemetry Station under this contract.  The Contracting Officer may exercise this option by issuance of a unilateral contract modification 30 calendar days or more prior to January 1, 2004.  Should this option be exercised, the resultant contract will include all terms and conditions of the basic contract as it exists prior to exercise of the option except for the following changes:

A.
B.1, entitled “Estimated Cost and Award Fee,” shall be modified to reflect an addition of $ 21,383,637 to the estimated cost and $2,138,161 to the maximum award fee.

B.
FSAs B.2.5 and B.4.2.6-B shall be added to the contract.

C.
H.16, entitled “Level of Effort (Cost),” shall be modified by increasing the total direct labor 
man-hours (including overtime) by 37,200.

OPTION 3A (To be effective 10/1/01 - 12/31/03)

Kennedy Space Center (KSC) Effort - Communications System
The Government may require the contractor to perform CSOC services for the KSC Communications System under this contract.  The Contracting Officer may exercise this option by issuance of a unilateral contract modification 30 calendar days or more prior to October 1, 2001.  Should this option be exercised, the resultant contract will include all terms and conditions of the basic contract as it exists prior to exercise of the option except for the following changes:

A.
B.1, entitled “Estimated Cost and Award Fee,” shall be modified to reflect an addition of $43,205,148 to the estimated cost and $4,320,470 to the maximum award fee.

B.
FSAs B.2.3.5 and B.4.2.6-C shall be added to the contract.

C.
H.16, entitled “Level of Effort (Cost),” shall be modified by increasing the total direct labor 
man-hours (including overtime) by 25,575.

OPTION 3B (To be effective 1/1/04 - 12/31/08)

Kennedy Space Center (KSC) Effort - Communications System
The Government may require the contractor to perform CSOC services for the KSC Communications System under this contract.  The Contracting Officer may exercise this option by issuance of a unilateral contract modification 30 calendar days or more prior to January 1, 2004.  Should this option be exercised, the resultant contract will include all terms and conditions of the basic contract as it exists prior to exercise of the option except for the following changes:

A.
B.1, entitled “Estimated Cost and Award Fee,” shall be modified to reflect an addition of $118,830,854 to the estimated cost and $11,885,822 to the maximum award fee.

B. 
FSAs B.2.3.5 and B.2.4.6-B shall be added to the contract.

C.
H.16, entitled “Level of Effort (Cost),” shall be modified by increasing the total direct labor 
man-hours (including overtime) by 139,500.

OPTION 4A (To be effective 10/1/02 - 12/31/03)

Kennedy Space Center (KSC) Effort - Checkout and Launch Control System
The Government may require the contractor to perform CSOC services for the KSC Checkout and Launch Control System under this contract.  The Contracting Officer may exercise this option by issuance of a unilateral contract modification 30 calendar days or more prior to October 1, 2002.  Should this option be exercised, the resultant contract will include all terms and conditions of the basic contract as it exists prior to exercise of the option except for the following changes:

A.
B.1, entitled “Estimated Cost and Award Fee,” shall be modified to reflect an addition of $24,782,535 to the estimated cost and $2,476,843 to the maximum award fee.

B. 
FSAs B.2.5.1 and B.4.2.6-A shall be added to the contract.  CSOC to provide CLCS development support (FSA 4.2.6-A) and Mission Services (FSA 2.5.1) for products being transitioned from JSC-Mission System Contract (9-18300).

C.
H.16, entitled “Level of Effort (Cost),” shall be modified by increasing the total direct labor 
man-hours (including overtime) by 18,600.

OPTION 4B (To be effective 1/1/04 - 12/31/08)

Kennedy Space Center (KSC) Effort - Checkout and Launch Control System
The Government may require the contractor to perform CSOC services for the KSC Checkout and Launch Control System under this contract.  The Contracting Officer may exercise this option by issuance of a unilateral contract modification 30 calendar days or more prior to January 1, 2004.  Should this option be exercised, the resultant contract will include all terms and conditions of the basic contract as it exists prior to exercise of the option except for the following changes:

A.
B.1, entitled “Estimated Cost and Award Fee,” shall be modified to reflect an addition of $91,215,555 to the estimated cost and $9,120,312 to the maximum award fee.

B.
FSA B.2.5.1 and B.4.2.6-A shall be added to the contract.

C.
H.16, entitled “Level of Effort (Cost),” shall be modified by increasing the total direct labor 
man-hours (including overtime) by 93,000.

OPTION 5

Option for Additional Labor Hours
The Government may require additional LOE hours during the basic contract period or during the 5 year extension beyond those specified in clause H.16, up to a maximum of 100,000 hours.  

A.  B.1, entitled “Estimated Cost and Award Fee,” shall be modified to reflect an addition of $TO BE PROPOSED to the estimated cost and $TO BE PROPOSED to the maximum award fee for each direct labor man-hour added to the contract.  

	
	Estimated Cost

Per Hour
	Maximum Available Award Fee

Per Hour

	Contract Year 1
	$42.07
	$4.21

	Contract Year 2
	$43.21
	$4.32

	Contract Year 3
	$44.40
	$4.44

	Contract Year 4
	$45.56
	$4.56

	Contract Year 5
	$46.74
	$4.67

	Contract Year 6
	$47.99
	$4.80

	Contract Year 7
	$49.27
	$4.93

	Contract Year 8
	$50.59
	$5.06

	Contract Year 9
	$52.05
	$5.20

	Contract Year 10
	$53.31
	$5.33


B.
H.16, entitled “LEVEL-OF-EFFORT (COST),” shall be modified by increasing the total direct labor man-hours (including overtime) up to a maximum of 100,000 hours.

(End of Clause)

F.5
TRANSPORTATION
(a)  For shipment of property located on-site, and all international shipments, except as provided herein under B.2.2.4 WIDE AREA NETWORK SERVICES FSA, Table B.2.B-4.0-A Roles and Responsibilities for MSFC, the contractor shall acquire preservation, packaging, crating, labeling, marking, and Transportation/Traffic Management Services from the appropriate center Transportation/Shipping Office.
(b)
For shipments of property located off-site, (except International Shipments, see paragraph (a) above) the contractor shall preserve, pack, crate, label, mark, and ship items as required in the performance of this contract in full compliance with applicable U.S. and international regulations.  The contractor shall perform these functions in a manner that results in the least overall cost to the government, using generally accepted commercial practices and procedures.

 (End of Clause)
F.6
SHIPPING INSTRUCTIONS
All documentation shall be shipped to the addresses specified by the Contracting Officer at the time of contract award.  

Shipment of all other items shall be handled as specified by the Contracting Officer at the time the shipment is to be made. 



(End of Clause)

F.7
FLIGHT ITEM  (JSC 52.247-95)(APR 1993)

Block 16 of each DD Form 250 prepared for hardware or equipment to be shipped under this contract must be annotated as follows in 1/4-inch letters or larger by hand printing or rubber stamp:


"THIS IS A FLIGHT ITEM" or "THIS IS MISSION ESSENTIAL GROUND SUPPORT EQUIPMENT," as applicable.

(End of clause)




F-1

