FMEA NO. N 8.12 CRITICALITY 2/2		SHUTTLE CCTV CRITICAL ITEMS LIST	UNIT Cable OWG NO. 2293289-501 15SUED 10:14-86 SHEET 1 OF 5
FAILURE MODE AND FAILURE EFFECT CAUSE ON END 17EM		RATIONALE FOR ACCEPTANCE	
oss of +28V power RET	No wrist video.	DESIGN FEATURES	
Den .	Worst Case: Loss of mission critical video.	The W0 wrist/TVC cable is a 19-inch long assembly, 14-wire assembly originating at RMS wrist with a 26-pin connector (P11, PV6G16S26PND16) and temploating at a TVC w 37-pin connector (P1, KJ66E14N35SN16). The video and sync wires are shielded #24 twisted-pair wires. The W8 cable provides power and commands from the RVS to the or elhow camera stack.	
		The cable design is taken from the successfully cable-connector assembly in which the wire terms flexture at the joint between the wire and the concentration is moved away from the conductor of the length of the conductors encapsulated in a palso protects the assembly from dirt and entrappin space.	inations are protected from excessive connector terminal. The load connection and distributed axially along potted-taper profile. This technique
-		The cable and its components meet the applicable specifications. These requirements include: • General/Mechanical/Electrical features • Besign and Construction • Materials • Terminal Solderability • Environmental • Qualification • Marking and Serialization • Traceability and Documentation	e requirements of NASA, Military and RCA

REVISED 5-7-87

FNEA NO. N 6-12 CRETICALITY 2/2		SHUTTLE COTY CRITICAL LIEMS ALIST	ONIT CAGTE OWG ROL 2253289-501 1550ED 10-14-86 SHEET 2 UF 5
FAILURE HODE AND CAUSE	FATLURE EFFECT ON END ITEM	RATIONALE FOR ACCEPT	ANCE
ass of +28V power RET	No wrist video.	QUALIFICATION TEST	
i pe n	Norst Case: Lass of mission critical video.	Qualified by 1.) similarity to previous successful qualification tests of CCTV LRHs. ACCEPTANCE TEST The cable acceptance test consists of an ohometer of connection is present and intact. Results are recomplemental and intact. Report (ATA) panel switch, through the RCU, through the PHS (ATA) panel switch, the VSU's ability to rout display video. A similar test verifies the MOM complemental and "Camera Power On" command from PHS panel. 1. Power CCTV System. 2. Select a monitor via the PHS panel, as destinated assource. 3. Send "Camera Power On" command from PHS panel. 4. Select "External Sync" on monitor. If video stable raster), then this indicates that the cfrom the RCU and that the camera is producing 6. Send Pan, Tilt, Focus, Zoom, ALC, and Gamma communitor or direct observation) verify proper of 7. Select Downlink as destination and camera under 6. Observe video routed to downlink. 9. Send "Camera Power Off" command via PHS panel. 10. Repeat Steps 3 through 9 except issue commands proves that the CCTV equipment is operational	heck to assure that each wire reded on data sheets. operable and that the commands from gh the sync lines to the Camera/PTU, tests also verify the camera's e video and the monitor's ability to mand path. tion and the camera under test as on monitor is synchronized (i.e., amera is receiving compusite sync synchronized video. mands and visually (either via the peration. r test as source.

		· · · · · · · · · · · · · · · · ·	UNIT Cable
FMEA NO. N 8,12 CRETICALITY 2/2		SHUTTLE CCTV CRITICAL LIENS LIST	ONG NO. 2293289-501 ISSUED 10-14-86 SHEET 3 07 5
FAILURE MODE AND	FATEURE EFFECT ON END 11EM	NATIONALE FOR ACCEPTANCE	
		QA/IMSPECTION Procurement Control - Mire, connectors, solder, etc and suppliers which meet the requirements set forth Plan Work Statement (WS-2593176). Incoming Inspection & Storage - Incoming Quality in materials and parts. Results are recorded by lot a control numbers for future reference and traceabili Material Controlled Stures and retained under specifabrication is required. Non-conforming materials (MRB) disposition. (PAI-307, PAI 10C-53). Assembly & Test - Prior to the start of assembly, a by stock room personnel as the items are accumulate verified again by the operator who assembles the ki as-built-parts-list (ABPL). Specific instructions are given in assembly drawing These are 2280800 - Process Standard crimping flight Process Standard in-line splicing of standard ingle sleeves, 2280876 - Process Standard marking of part 2280876. Potting material and test procedure (TP-A Inspections are performed at the completion of key Preparation for Shipment - When fabrication and test packaged according to 2280746, Process Standard for All related documentation including assembly drawing is gathered and held in a documentation folder assi assembly. This folder is retained for reference.	ance produced from approved vendors in the CCTV contract and quality spections are made on all received nd retained in file by drawing and ty. Accepted items are delivered to fied conditions until cable are held for Material Review Hoard If items are verified to be correct d to form a kit. The Items are to by checking against the notes and applicable documents. It connector contacts, 2280BOI - connecting wire using Raychem solders or assemblies with epoxy colors, 17-2293289). Quality and BCAS operations. It is complete, the cable assembly is Packaging and Handling Buidelines. Test Oata, etc.
		<u>:</u>	

REVISED 5-7-87

FMEA NO. N 8.12 CRITICALITY 2/2		SHUTTLE CCTV CRITICAL ITEMS LIST	UNIT Cable DWG NO. 2293289-501 15SUED TG-14-86 SHEET 4 OF 5
FAILURE MODE AND CAUSE	ON END ITEM	RATIONALE FOR ACCEPTANCE	
oss of +28V power RET pen .	No wrist video. Norst Case: Loss of mission critical video.	FAILURE HISTORY There have been no reported fallures during RCA	testing, pre-flight or flight.

FMEA NO. W B.12		SHUTTLE CCTV CRITICAL ITEMS LIST	ONIT Cable ONG NO. 2293289-501 ESSUED 10-14-86 SHEET 5 OF 5	
FAJLURE MODE AND CAUSE	FAILURE EFFECT ON END LYEN	RATIONALE FOR ACCEPTANCE		
iss of +28V power RET	No wrist video.	OPERATIONAL EFFECTS		
en.	Morst Case: Loss of mission critical	Loss of video. Possible loss of major mission objectives due to loss other required cameras.		
	Aideo.	CREM ACTIONS		
		If possible, continue RMS operations using alternate	visual coes.	
	j	CREN TRAINING		
		Crew should be trained to use possible alternates to CCTV.		
		MISSION CONSTRAINT Where possible procedures should be designed so they can be accomplished without CCTV.		